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Project:  Reversing Ecosystem and Water Degradation in the Volta River Basin 

(REWarD-Volta River Basin) 

Title: Mission for the ‘‘Establishment and Capacity Building of National and 

Regional Coordination of the Users of the Volta Basin’s Natural 

resources’’ 
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six (06) months 
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1. BACKGROUND AND JUSTIFICATION 

1.1. Brief overview of the Volta basin  

The Volta basin is the 9th largest transboundary river basin in sub-Saharan Africa. It covers an area 

of around 398,390 km². The basin's resources are shared between its six (6) riparian countries: Benin, 

Burkina Faso, Côte d'Ivoire, Ghana, Mali, and Togo.   

 

Figure 1 : Map of the Volta basin 

The population of the basin was estimated at 19 million in 2000, 25 million in 2010, 29.1 million in 

2016 and, according to forecasts, will reach 35 million by 2025. This population is 70% rural, with 

very dynamic annual growth rates between 2.5% and 3% depending on the countries (World Bank 

data since 2000), with the main concentrations around the basin's major cities (Accra/Tema, Tamale, 

Ouagadougou, Bobo Dioulasso, Koudougou, Kara) and on the southern shores of the Lake Volta.  

The combined effects of climate change and growing demographic pressure, with ever-increasing 

demand for water to meet a wide range of vital needs in the basin, have generated environmental 

phenomena such as deforestation, land and water degradation, pollution from various sources 

(agricultural, small-scale, industrial and especially mining), the silting-up and drying-up of water 

bodies and rivers, the proliferation of invasive aquatic plants, the loss of aquatic and terrestrial 

biodiversity. 

Aware of the decreasing trends in the availability of water resources (quantity and quality) and the 

staggering increase in water demands, whether for different uses or for aquatic and terrestorial 

ecosystems, the Member States have initiated projects for the rational management and optimum use 

of water resources, according to their specific characteristics, with a view to strengthening their 

cooperation and the resilience of their populations to the adverse effects of climate change in the 

basin. 
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1.2.Brief presentation of the Volta Bassin Authority du (VBA) 

The Volta Basin Authority (VBA) is an African intergovernmental Organization created by the 

countries sharing the Volta Basin. The Organisation is backed to the following legal instruments: (i) 

the Convention on the status of the Volta River and the establishment of the Volta Basin Authority 

(VBA), adopted on 19 January 2007; and (ii) the VBA Statutes adopted on 16 November 2007. 

The vision of the VBA is "a basin shared by partners driven by goodwill and a spirit of cooperation, 

managing water resources rationally and sustainably for their overall socio-economic development". 

Its mandate is to "promote permanent consultation and sustainable development for the equitable 

sharing of benefits with a view to poverty reduction and improved socio-economic integration". 

The administrative organs of the VBA are: (i) the Conference of Heads of State and Government; (ii) 

the Council of Ministers in charge of water resources; (iii) the Forum of Stakeholders involved in the 

development of the Volta Basin; (iv) the Committee of Experts; and (v) the Executive Directorate. It 

is also important to note that VBA National Focal Structures are established and operational in each 

of the six (6) riparian countries of the basin.  

To fulfil its mandate, in 2013 the VBA adopted a Strategic Action Programme (SAP) 2014-2024 for 

the basin, which was developed based on the conclusions of the Transboundary Diagnostic Analysis 

(TDA) of the basin (UNEP-GEF Volta, 2012) and on the results of a wide consultation process with 

stakeholders. The SAP reinforces the measures and investments needed to: (i) ensure water 

availability; (ii) conserve and restore ecosystem functions; (iii) ensure adequate water quality; and 

(iv) strengthen governance and information management in the Volta Basin. These measures and 

investments respond to the priority transboundary problems identified in the basin's TDA. 

The Volta Basin SAP is implemented through projects and programmes, including the "Reversing 

Ecosystem and Water Degradation in the Volta River Basin (REWarD-Volta River Basin)" project, 

developed in close collaboration with the United Nations Environment Programme (UNEP), the 

International Union for Conservation of Nature (IUCN), the Volta Basin Authority (VBA), the Global 

Water Partnership in West Africa (GWP-WA) and national stakeholders. This project, funded by the 

Global Environment Facility (GEF), aims to reverse trends in the degradation of ecosystems and 

water resources and to support integrated ecosystem-based development in the Volta Basin by 

strengthening transboundary governance as well as restoring and conserving ecosystems for 

sustainable livelihoods.  

Regarding the Volta Basin Strategic Action Programme Implementation Project (VSIP), funded by 

the GEF, CIWA and the World Bank, and the Regional Partnership Project on Water and the 

Environment in Central and West Africa (PREE), funded by SIDA, they have enabled, inter alia: (i) 

to develop the Volta Basin Water Charter, which was adopted by the Council of Ministers in charge 

of water resources in the basin, as well as three (3) of its annexes; (ii) to make the Volta Basin 

Observatory operational; (iii) to develop the draft of the VBA Gender Charter; (iv) to implement pilot  

initiatives for the sustainable management of water resources and associated ecosystems in the basin.  

Under its component D, the SAP foresees to support and strengthen transboundary and regional 

cooperation for the sustainable management and use of water resources by, inter alia, establishing 

and making operational the National and Regional Coordinations’ of the basin's natural resource 

users.  
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1.3.Mission justification  

According to the TDA carried out in 2012, the Volta basin is experiencing high levels of water 

degradation in terms of quantity and quality, coastal erosion, river sedimentation, proliferation of 

invasive aquatic species, loss of soil and vegetation cover and degradation of the basin's ecosystems. 

A study conducted in 2007 on the dynamics of land use in the Volta basin showed that almost 59% 

of the basin's surface area is affected by changes from natural land use (forests, wooded savannahs) 

to artificial or developed land use (cultivated areas, grazing areas). Today, the severe degradation to 

which the basin's land and water ecosystems are subjected has an impact on the services provided to 

the people who depend on them for their basic needs.  

Given this situation, the VBA Member States have shown sub-regional solidarity, by uniformly 

adopting the Basin Water Charter at the 7th Session of the Council of Ministers held in Accra on 10 

May 2019. The main objective of the Volta Basin Water Charter is to establish the principles, rules, 

procedures, and modalities for the equitable, concerted and sustainable use of the shared water 

resources of the Volta Basin, with a view to contribute to the sustainable development of the basin. 

This charter sets out the involvement of users in the sustainable management of the basin's natural 

resources. In accordance with its article 121, the users of the Volta basin must, among other things: 

(i) support national and regional plans for integrated water resource management; (ii) encourage the 

development of best local practices in water management, particularly the economical use of water; 

(iii) pay IWRM related taxes and charges in accordance with the polluter-pays and user-pays 

principles; (iv) organise themselves into associations at various levels of water resource management.  

However, the groups of users (market gardeners, fishermen, boatmen, irrigators, miners, craftsmen, 

etc.), which include many women who play an essential role in the process of managing the basin's 

water resources, are still very little known. 

Referring to the situation described above, the REWarD-Volta basin project has planned to support 

the VBA in strengthening the effective involvement of all stakeholders in the national and 

transboundary governance of the Volta basin's water resources. To this end, the project has planned 

to carry out a mission to ‘‘Establishment and Capacity Building of National and Regional 

Coordination of the Users of the Volta Basin’s Natural resources". 

These terms of reference specify the objectives, the expected results of the mission, the Consultant's 

assignment, the expected deliverables, the required profile, and the recruitment procedures.  

2. OBJECTIVES OF THE MISSION 

The objective of this mission is to identify, characterize and know various User Groups living along 

the Volta River, its tributaries and sub-tributaries, with a view to establishing coordination between 

them at local, national and regional level.  

The specific objectives linked to this main objective are as follows: 

• To map and describe the various groups of users of the basin's natural resources who live along 
the River Volta, its tributaries and sub-tributaries; 

• To assess the needs and priorities in terms of capacity building for Users for the sustainable 
management of the basin's natural resources; 
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• To establish communal and national coordinations , as well as the regional coordination for users 
of the natural resources of the Volta basin; 

• To develop work and capacity-building action plans for the various coordinations of natural 
resource users in the Volta Basin; 

• To document the progress of the mission and draw up recommendations and lessons learned to 
be considered as part of the operationalisation of the national and regional coordinations.  

3. EXPECTED RESULTS FROM THE MISSION 

The mission's expected results are as follows  

• The various groups of Users of the natural resources of the basin living with and along the Volta 
river, its tributaries and sub-tributaries are mapped and categorized; 

• The communal and national coordinations and the regional coordination of the Volta Basin natural 
resources users have been established, each with its own action plan; 

• The communal, national and regional coordinations of the Volta Basin natural resource users are 
operational; 

• The progress of the mission, including recommendations and lessons learned that should be 
considered as part of the operationalisation of the communal, national and regional coordinations, 
is documented.  

4. MAIN EXPECTED DELIVERABLES FROM THE MISSION 

At the end of the mission, the main deliverables to be submitted by the Consultant and validated by 

VBA and other executing partners of the REWarD-Volta River Basin project are as follows: 

• Deliverable 1: Inception report including the methodological note for carrying out the assignment 
using a participatory approach that values all stakeholders, with the tools to be used and the 
implementation schedule; 

• Deliverable 2: National and regional reports on "Mapping and categorization of Volta Basin 
natural resources users", including drafts of work and capacity-building action plans for local, 
national and regional coordinations of Volta Basin natural resources users; 

• Deliverable 3: Reports on the establishment of the Communal, National and Regional 
Coordinations of the Volta Basin's Natural Resources Users, including: 

o Deliverable 3.1: Minutes of communal meetings to select representatives of stakeholder 
categories of each National Coordination to be set up;  

o Deliverable 3.2: Minutes of the establishment of each Volta Basin National Coordination; 

o Deliverable 3.3: Minutes of the installation of the Volta Basin Regional Coordination of 
Natural Resources Users; 

o Deliverable 3.4: Work action plans for each of the national and regional coordinations of 
Volta Basin natural resources users; 

o Deliverable 3.5.: Tools or instruments for the functioning of the national and regional 
coordinations of Volta Basin natural resources users set up, especially legal texts and 
official recognition, meeting and attendance books, etc;  

• Deliverable 4: Final report of the mission highlighting processes carried out, methodological 
approaches developed and implemented for each process, results achieved as well as 
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recommendations and lessons learned to be considered as part of the operationalisation of the 
national and regional coordinations.   

5. MANDAT OF THE CONSULTANT 

The Consultant's main tasks are as follows: 

• To draft and get approved by VBA and GWP-WA, the executing partners of the REWarD Volta 
project, the methodological approach for carrying out the mission using a participatory approach, 
with the tools to be used and the implementation schedule; 

• To carry out a literature review and collect additional data in the field in order to map and 
categorize the Users of natural resources in the Volta Basin, with an updated methodological 

approach of the process to establish national and regional coordinations of natural resources users 
in the basin; 

• To facilitate sessions for the selection of Users representatives for each of the national and 
regional coordinations to be established in the Volta Basin;  

• To assist in the organisation of the constitutive General Assemblies of the national and regional 
Coordinations of Natural Resources Users in the Volta Basin; 

• To prepare guidelines/tools for the functioning of the national and regional Volta Basin Natural 
Resources Users' Coordinations that have been set up, including legal and official recognition 
texts, meeting and attendance books, etc. ;  

• To propose a facilitation and monitoring mechanism for the formalisation of the National and 
Regional Coordinations that have been set up, taking into account the guidelines of the 

development of the VBA institutional framework; 

• To assess the capacity-building needs of the National and Regional Coordinations set up to ensure 
their effective involvement in the management and sustainable use of the basin's natural 
resources; 

• To prepare action and capacity-building plans for each of the national and regional coordinations 
set up, including a financial strategy for their implementation; 

• To document the progress of the mission and highlight recommendations and lessons learned to 
be considered as part of the operationalisation of the national and regional coordinations.   

6. METHODOLOGICAL APPROACH  

To deliver the expected outputs, the Consultant will have to apply a participatory approach involving 

all stakeholders at local, national and regional levels. The methodological approach, with a detailed 

implementation schedule, will be presented by the Consultant and validated by the stakeholders 

during the inception of the mission.  

The Consultant will work in close collaboration with the Project Management Unit as well as the 

executing partners and other project stakeholders to whom he must report regularly on the 

implementation of the assignment. The process will start with the mapping and the categorization of 

the Volta Basin natural resource users.  

The mission should involve organisations working on gender issues, their characteristics, and the way 

they are represented. It should also focus on characterising the impacts of the activities carried out by 

each group of users in each of the six (06) national parts of the basin. It will provide the information 

needed to better understand the importance of these activities for people's lives, in both quantitative 
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and qualitative terms, by addressing (without forgetting the issues of trade and communication, 

integration and cohesion between peoples across borders): (i) the economic dimensions (the number 

of people, disaggregated by gender, who depend on these activities for their livelihood, the type of 

trade and the value of trade (formal and informal economy, etc.), (ii) the social and cultural 

dimensions (the roles of men, women and young people, population dynamics, ethnic characteristics, 

etc.) and (iii) the environmental dimensions (impact on natural resources, etc.). ), (ii) the social and 

cultural dimensions (the roles of men, women and young people, population dynamics, ethnic 

characteristics, etc.) and (iii) the environmental dimensions (impact on natural resources, etc.).  

The mission should enable the identification of the main lines of action and mechanisms for 

mobilising and involving user groups in the formulation of guidelines and priorities for the sustainable 

development of the Volta Basin's natural resources.  

It will also assess the needs and priorities of the various user groups in terms of capacity building. 

The mapping of stakeholders in the basin will be carried out through two phases:  

• A first phase in each of the national parts of the basin in order to identify the various groups of 
Users of the basin's natural resources and to assess their capacity-building needs and priorities; 

• A second phase devoted to producing a regional summary based on the six (06) national reports, 
with recommendations for the mobilisation and participation of User groups in the formulation of 
guidelines and priorities for the sustainable development of the Volta Basin's natural resources.  

The work to be carried out will require the mobilisation of a vast network of people and Organisations 

already active on the field. The most effective method remains personal contacts via well-established 

networks.  

Collecting and processing data and information must be carried out according to a simple, practical 

template adapted to each field, but which will be the same for all countries. 

Regarding the validation of the stakeholder mapping study reports, six (06) workshops at national 

level (one workshop/country) and one workshop at regional level will be organised by VBA in 

collaboration with GWP-WA, with the participation of the Consultant.  

In each municipality (commune), a Volta Basin Water Resources Users Local Coordination (VB-

ULC) will be created and set up. Within each national portion, the Consultant will support the creation 

and the establishment of a group of VB-ULC under the name of " Volta Basin's Natural Resources 

Users National Coordination" (VB-UNC) in accordance with the principles adopted. At basin level, 

the Consultant will support the establishment of Volta Basin's Natural Resources Users Regional 

Coordination (VB-URC).  

The monitoring and supervision of activities will be carried out by the Project Management Unit 

based at the VBA Executive Directorate in collaboration with GWP-WA. 

7. CONSULTANT PROFILE 

For this mission, we are seeking a Firm or a regional/international Non-Governmental Organisation 

(NGO) based in one of the six (06) countries of the basin, complying with the Public Administrative 
requirements of its country, and with proven experience in carrying out similar missions, particularly 

with regard to setting up, making operational, leading and monitoring the functioning of multi-
stakeholders consultation frameworks for the community-based and sustainable management of 
natural resources.  
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The firm or NGO must be able to set up a team of experienced consultants including the following 
key staff:  

• A Team Leader, the Chief of the Mission, IWRM and natural resources governance expert holding 

at least a Master's degree in water sciences, environmental sciences or any other equivalent  

diploma. He/she must have at least ten (10) years' experience in IWRM and water governance. 

He/she must have participated in setting up multi-stakeholder consultation frameworks for natural 

resources management in one of the basin countries or in the sub-region. The Chief of the Mission 

must also have solid experience in development planning. He/she must justify a good writing skill 

and a very good knowledge about the Volta Basin. 

• A Senior Expert in Environmental Law with proven knowledge in organisational and institutional 

development, holding at least a Master's degree in legal sciences with a focus on environmental 

and water issues, or any other equivalent degree, and at least five (5) years of experience in the 

development of legal instruments and tools for the implementation of multi-stakeholders 

consultation frameworks to manage natural resources, as well as in the development of capacity-

building plans. 

• A Socio-anthropologist expert for each VBA member country, holding at least a Master’s degree 

in social sciences or any other similar qualification and at least ten (10) years of experience in: (i) 

community development, (ii) gender mainstreaming and (iii) setting up, leading and building 

capacities of multi-stakeholders frameworks for joint management of natural resources. 

For French-speaking countries, Socio-anthropology experts must have a good command of French. 

The Socio-anthropologist expert for Ghana must have a good knowledge of English. Each country 
expert will work closely with the Coordination of VBA National Focal Structure (VBA-NFS), which 

will facilitate contacts for data and information collection.  

For the Chief of the Mission, the IWRM and Natural Resources Governance Expert and the 
Environmental Law Expert, they must be able to prove that they are fluent in at least one of the two 

working languages of the VBA (French and English) and have a good knowledge of the other. 

8. DURATION AND PERIOD OF MISSION 

The proposed duration of this mission is two hundred and thirty (230) man-days (MD) over a six 

(06) month calendar period (including validation workshops for the various deliverables) from the 

date on which the service order is issued until the final deliverables of the assignment are submitted. 
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Main deliverables 

Regional 

Chief of 

he 

Mission 

in M-D 

Regional Senior 

Expert in 

Environmental 

Law in M-D 

National Socio-

anthropologist 

Expert in M-D 

Total 

Deliverable 1: Inception 
report 

6 2 12 20 

Deliverable 2: National and 

regional reports including draft 
capacity-building action plans 

for each of the national and 
regional coordinations 

20 10 130 160 

Deliverable 3: Reports on the 
establishment of local, national 

and regional coordinations 

10 6 24 40 

Deliverable 4: Final mission 
report 

3 1 6 10 

TOTAL 39 19 172 230 

 

9. PRESENTATION OF TENDER OFFERS  

National and regional firms or NGOs working in the Volta Basin, who are interested and have the 
required qualifications and experience, are invited to submit their proposals, comprising complete 

technical offer and financial offer.   

Tenders must be written in French or English and must include, among other things, the following 
documents: 

► For technical offer 

• A dated and signed letter of submission to the VBA Executive Director, mentioning the 

immediate availability of the Firm or NGO; 

• The understanding and comments on the terms of reference (issues, objectives, expected results 

and deliverables) with a focus on similar types of organisations to those planned to be set up as 

part of this mission and which could serve as case studies in the sub-region and in Africa; 

• The envisaged detailed methodology for carrying out the assignment, describing the steps, 

methods and tools proposed, as well as the deliverables; 

•  a detailed schedule of activities for each deliverable; 

• The detailed Curricula Vitae of the Chief of the Mission and Experts, describing their 

experience in relation to the mission, with the necessary proof (references from the client, 

certificate of successful completion) and their diplomas; 

• The list of similar assignments with references and certificates of successful completion from 

the firm or NGO. 
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► For the financial offer: 

• The submission letter dated and signed and indicating the amount of the offer; 

• A detailed budget linked to each deliverable, fees and costs broken down per man/day and per 

unit; 

• The filled budget presentation framework, dated and signed (Cf. Appendix 1) 

10. TAX CONDITIONS 

In accordance with the tax provisions in force in Burkina Faso, as set out in the relevant Finance Act 
for the year 2024, a withholding tax will be applied to the Consultant's fees. The percentage of the 
withholding varies according to the ability of the service provider to show proof of registration with 

the unique financial identifier. This withholding will be paid by the VBA Executive Directorate to 
Burkina Faso General Taxes Directorate. 

Payment of a Consultant's invoice (if he/she is not from Burkina Faso) will be made net after 
deduction of 20% withholding tax on the amount before tax if he/she does not provide a certificate of 
tax domicile, which is a document issued by the tax authorities in his country proving that he/she is 

in good standing with the tax authorities. This document will enable the withholding tax to be waived 
in Burkina, in compliance with the regulation on the avoidance of double taxation within the West 
African Economic and Monetary Union (WAEMU) zone. 

11. SUBMISSION OF TENDERS 

The technical and financial proposals must be sent to the Executive Director of the VBA in PDF 
format protected by passwords with the subject "Technical and financial tenders of the mission for 

the ‘‘Establishment and Capacity Building of National and Regional Coordination of the Users 

of the Volta Basin’s Natural resources " no later than 18 May 2024 at 5 p.m., Ouagadougou local 

time, to the following e-mail addresses: secretariat.abv@gmail.com and gwp.westafrica@gwpao.org. 

Note Well: The name of the person holding the passwords, his telephone number, Skype number and 

email address must be mentioned in the email sent. The VBA Executive Directorate will contact this 

person to take part at the first session, which will be devoted to opening the files, of the committee 

responsible for assessing tenders. During this first session, the person will communicate the 

passwords when the evaluation commission opens the files. Firm must not accept password requests 

from other people. 

12. TENDER EVALUATION  

The selected offer will be the one presenting the most robust technical offer, supported by the most 

advanced analysis, and the financial offer presenting the best price/quality ratio according to the 

criteria below:  

• The qualifications of the Team Leader Chief of the Mission (30%); 

• The qualifications of all experts on the Consultant's team (20%); 

• The quality of the technical offer (30%);  

• The financial offer (20%). 
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13. CONTACTS 

For further information, interested Consultants working in the Volta Basin should send an e-mail 
(secretariat.abv@gmail.com) no later than 30/04/2024 at 4.30 p.m., Burkina Faso Local Time, to 

the Executive Directorate of the Volta Basin Authority, located at Ouaga 2000, Avenue 

Sembene Ousmane, 10 PO Box 13621 Ouagadougou 10, Burkina Faso, Tel : (+226) 25 37 60 67 

/ 25 37 64 85. 

14. RESERVE NOTES ON THE CANCELLING OF THIS CALL FOR TENDERS 

This call of tenders may be cancelled under any of the following conditions: 

• The insufficient competition; 

• No offer conforming to the tender documents has been received; 

• The offers accepted at the opening of tenders would have greatly exceeded the available 

budget. 
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APPENDIX 1: BUDGET PRESENTATION TEMPLATE (IN FCFA - EXCL. TAX) 

N° 

PRICE 
DESIGNATION U QTY 

UNIT PRICE 

IN FCFA 

TOTAL 

PRICE IN 

FCFA 

1 Fees        

1.1 Regional Chief of the Mission MD 39   

1.2 

Regional Senior Expert in Environmental 

Law 

MD 

19   

1.3 Socio-anthropologist Experts MD 172   

      

  sub-total 1      

      

2 Perdiem       

2.1 Regional Head of Mission Day    

2.2 

Regional Senior Expert in Environmental 

Law 

Day 

   

2.3 Socio-anthropologist Expert Day    

 sub-total 2     

      

3 OPERATION      

3.1 

Communication Fixed 

fee 1   

3.2 

Travel Fixed 

fee 1   

3.3 

Secretariat  Fixed 

fee 1   

 sub-total 3     

  TOTAL (EXCL. TAX) 1+ 2 +3      

Done in…………………, the………………2024 

 

The tenderer 

(Surname, first names, signature and stamp) 

 


